10.

8.1 The CONTRACTOR shall certify that he has, at his own expense, Inspected and examined
the proposed project site, its surroundings and existing infrastructure and facilities
related to the execution of the work and has obtained all the information that are
considered necessary for the proper execution of the work.

8.2 The CONTRACTOR shall be PCAB accredited and shall have a Construction Safety and
Health Program approved by DOLE and designed specifically for this project.

8.3 The CONTRACTOR will be held accountable for accidents that might occur during the
execution of the project. The CONTRACTOR is required to install warning signs and
barriers for the safety of the general public and the avoidance of any accidents
andprovideappropriatepersonalprotectiveequipmentfortheirconstruction personnel.

SUBMITTALS DURING THE PROJECT

9.1 Project detailed schedule in PERT-CPM and or Gantt chart format.
9.2 Test Results.
9.3 All other necessary documents to be required by PSHS-CMC.

MODE OF PAYMENT

10.1  PSHS-CMC shall pay the CONTRACTOR progress payments based on billings for
actual works accomplished, as certified by PSHS-CMC and the Designer. In no case shall
progress billing be made more than once every thirty (30) calendar days. Materials or
equipment delivered on the site but not completely installed in place or used in the
project shall not be included or payment.

10.2  All progress payment shall be subject to retention of ten percent (10%) based on the
amount due.

10.3 The CONTRACTOR may request in writing which must be submitted to form part of
the Contract Documents, for an advanced payment equivalent to fifteen percent (15%)of
the total Contract Price. The advance payment shall be made once the CONTRACTOR
issues its irrevocable standby letter of credit from a reputable bank acceptable to PSHS-
CMC, or GSIS Surety Bond of equivalent value, within fifteen (15) days from the signing
of the Contract Agreement to cover said advanced payment.

10.4  First Payment/Billings hall have an accomplishment of at least20%.

10.5 The following documents must be submitted to PSHS-CMC before processing of
payments to the CONTRACTOR can be made:

10.5.1 Progress Billing
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