Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the Section Ill, Bid Data Sheet, the clauses in this Section are intended to assist
the Procuring Entity in providing contract-specific information in relation to corresponding
clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements
linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country,
the sector, and the Works procured. In preparing this Section, the following aspects should
be checked:

@) Information that complements provisions of Section IV. General Conditions of
Contract must be incorporated.

(b) Amendments and/or supplements to provisions of Section IVV. General Conditions of
Contract, as necessitated by the circumstances of the specific project, must also be
incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of Section IV. General Conditions of Contract should be incorporated herein.

For foreign-assisted projects, the Special Conditions of Contract to be used is provided in
Section X-Foreign-Assisted Projects.




Special Conditions of Contract

GCC Clause

1.17 The Intended Completion Date is November 1, 2020.
NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.

1.22 The Procuring Entity is Philippine Science High School-Central Mindanao
Campus, Nangka, Baloi, Lanao del Norte.

1.23 The Procuring Entity’s Representative is Mr. Franklin L. Salisid,
Campus Director.

1.24 The Site is located at Nangka, Baloi, Lanao del Norte and is defined in
drawings.

1.28 The Start Date is March 1, 2020.

NOTE: The start date shall be the date of receipt of the Notice to Proceed.

1.31 The Works consists to rehabilitate the utility facilities of PSHS-CMC
School Buildings by installation and replacement of the Fire Protection
systems, centralized electrical systems, and installation of emergency
public alarm system.

2.2 No other Instruction

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor March 1, 2020.

6.5 The Contractor shall employ the following Key Personnel:

DESIGN PERSONNEL
A. Mechanical Engineer

The Mechanical Engineer must be a Professional Mechanical Engineer
with at least five (5) years’ experience in HVAC and fire protection
systems.

B. Electrical Engineer

The Electrical Engineer must be a registered Professional Electrical
Engineer with at least five (5) year experience in the design of lighting,
power distribution, communication systems.




C. CAD operators / Draftsmen

The CAD operators / Draftsmen must have at least two (2) year
experience in CAD works, 3D Sketching and Rendering.

CONSTRUCTION PERSONNEL
A. Mechanical Engineer

The Mechanical Engineer must be a registered Mechanical Engineer with
at least five (5) years’ experience in HVAC and fire protection systems.

B. Electrical Engineer

The Electrical Engineer must be a registered Electrical Engineer with at
least five (5) years of experience in the design of lighting, power
distribution, communication systems.

C. Master Plumber

The Master Plumber must be a registered Master Plumber with at least
five (5) years of experience in installation of commercial, industrial and
water systems

D. Plumbers (minimum of 3 personnel)

The plumber must have at least five (5) years of experience in similar and
comparable projects.

E. Welders (minimum of 3 personnel)

The welder must have at least five (5) years of experience in similar and
comparable projects.

NOTE: The names of the Key Personnel and their designation shall
be filled out by winning contractor prior to contract signing.

7.4.(c) “No further instructions.”

7.7 No further instructions.

8.1 No further instructions.

10 The site investigation reports are: None
12.3 No further instructions.




125 Fifteen (15) years.

13 “No additional provision

18.3(h)(i) No further instructions.

21.2 The Arbiter is: Court in Lanao del Norte

29.1 Dadyworks are applicable at the rate shown in the Contractor’s original
Bid.

31.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within ten (10) days of delivery of the Notice of
Award.

31.3 The period between Program of Work updates is ten (10) days.
The amount to be withheld for late submission of an updated Program of
Work is 0.001% of the Contract Price per day.

34.3 The Funding Source is the Government of the Philippines.

39.1 The amount of the advance payment is fifteen (15%) of the total contract
price and to be made in lump sum.

40.1 No further instructions.

51.1 Not Applicable

51.2 Not Applicable




